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Irrigation and/or M&1
Contract No.
14-06-200-3365A-1R9-C

UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
Central Valley Project, California

INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES
AND
WESTLANDS WATER DISTRICT DISTRIBUTION DISTRICT NO. 2
PROVIDING FOR PROJECT WATER SERVICE

THIS CONTRACT, made this ¢ _ day of Zedrccasy ,2006 , in
pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or supplementary
thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844), as amended and
supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, July 2, 1956
(70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as amended, and
Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively hereinafter referred to as
Federal Reclamation law, between the UNITED STATES OF AMERICA, hereinafter referred to as the
United States, and WESTLANDS WATER DISTRICT DISTRIBUTION DISTRICT NO. 2, hereinafter
referred to as the Contractor, a public agency of the State of California, duly organized, existing, and
acting pursuant to the laws thereof;

WITNESSETH, That:

EXPLANATORY RECITALS

WHEREAS, Mercy Springs Water District (District) and the Contractor executed an
agreement on March 1, 2003, to provide for the assignment to the Contractor of 4,198 acre-feet of
project water under the District’s interim renewal contract identified as Contract

No. 14-06-200-3365-IR8; and
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WHEREAS, the Contractor entered into an interim renewal contract identified as
Contract No. 14-06-200-3365A-IR8-C, hereinafter referred to as the Existing Interim Renewal Contract,
which provided for continued watef service to the Contractor from March 1, 2004, through
February 28, 2006; and

WHEREAS, the United States and the Contractor have made significant progress in their
negotiations of a long-term renewal contract, believe that further negotiations on the long-term renewal
contract would be beneficial, and mutually commit to continue to negotiate to seek to reach agreement,
but anticipate that the environmental documentation necessary for execution of any long-term renewal
contract will be delayed until the summer of 2006 and may be delayed further for reasons beyond the
control of the parties; and |

WHEREAS, the Contractors have requested a subsequent interim renewal contract
pursuant to Subdivision (b)(1) of Article 2 of the Existing Interim Renewal Contract; and

WHEREAS, the United States has determined that the Contractor has to date fulfilled
all of its obligations under the Existing Interim Renewal Contract; and

WHEREAS, the United States is willing to renew the Existing Interim Renewal
Contract pursuant to the terms and conditions set forth below;

NOW, THEREFORE, in consideration of the mutual and dependent covenants herein
contained, it is hereby mutually agreed by the parties hereto as follows:

INCORPORATION AND REVISION OF EXISTING INTERIM RENEWAL CONTRACT

1. The terms and conditions of the Existing Interim Renewal Contract are hereby
incorporated by reference into this Contract with the same force and effect as if they were included in

full text with the exception of Article 2 thereof, which is revised as follows:
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(a) The first sentence in Subdivision (a) of Article 2 of the Existing Interim Renewal
Contract is modified as follows: “This interim renewal contract shall be effective from March 1, 2006,
and shall remain in effect through February 28, 2007, and thereafter will be renewed as described in
Subdivision (a) of Article 2 if a long-term renewal contract has not been executed with an effective
commencement date of March 1, 2007.”

(b) Subdivision (b)(1) of Article 2 of the Existing Interim Renewal Contract is
amended by deleting the date “F ebmary 15, 2006,” and replacing same with the date “February 15,
2007.”

(c) Subdivision (b)(2) of Article 2 of the Existing Interim Renewal Contract is
amended by deleting the dates “February 1, 2006,” “February 15, 2006,” and “February 28, 2006,” and

replacing same with the dates “February 1, 2007,” “February 15, 2007,” and “February 28, 2007,”

respectively.
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day

and year first above written.

VED AS TO LEGAL
AL AND SUFFIGEN

OF REGIONAL SOLICITOR
%FE;)(\:%TMENT OF THE INTERIOR

(SEAL)

Attest:

WMW

o

Secretary

UNITED STATES OF AMERICA

N/

1ona1 Director, Mid-Pacific Region
Bureau of Reclamation

WESTLANDS WATER DISTRICT
DISTRIBUTION DISTRICT NO. 2




RESOLUTION NO. 101-06
WESTLANDS WATER DISTRICT DISTRIBUTION DISTRICT NO. 2

A RESOLUTION OF THE BOARD OF DIRECTORS
APPROVING THE FORM OF THE NEW INTERIM RENEWAL CONTRACT
BETWEEN THE UNITED STATES OF AMERICA AND WESTLANDS WATER
DISTRICT DISTRIBUTION DISTRICT NO. 2 PROVIDING FOR PROJECT WATER
SERVICE, AND AUTHORIZING EXECUTION THEREOF

WHEREAS, on March 1, 2004, Westlands Water District Distribution District No. 2
(DD2; District) and the United States of America through the Bureau of Reclamation
entered into a successive Interim Water Service Contract No. 14-06-200-3365A-IR8-C,

now referred to as the "Existing Interim Renewal Contract"; and

WHEREAS, the Existing Interim Renewal Contract provided for the continued water
service to the Contractor from March 1, 2004 through February 28, 2006, and during

this period Reclamation expected to complete the Environmental Impact Statement
(EIS) for Contract Renewal; and

WHEREAS, the EIS for Contract Renewai is now not expected to be finalized until July
2006; and S

WHEREAS, to accommodate the completion of the EIS, the Bureau of Reclamation has

submitted a new one-year interim renewal contract to the District, Contract No. 14-06-



STATE OF CALIFORNIA )
COUNTY OF FRESNO ;SS

I, Dave Ciapponi, do heréby certify that | am the duly appointed, qualified and
acting Secretary of Westlands Water District Distribution District No. 2, a public
district organized under the laws of the State of California with its offices at Fresno,
California; that Resolution No. 101-06 was duly and regularly adopted by the Board
of Directors of Westlands Water District Distribution District No. 2 at a meeting of
said Board of Directors duly called and held on the 21% of February, 2006, at the
offices of said Westlands Water District Distribution District No. 2 at which a quorum
of said Directors was present and acting; and that said Resolution is still in full force
and effect.

IN WITNESS WHEREOF, | have hereunto set my hand as Secretary of said

District this 23™ day of February, 2008.

Ve . 4ign

Secretary
Westlands Water District Distribution District No. 2




